



*Town of*  
*North Stonington, Connecticut*

# **Addendum # 2**

## **NOTICE**

**April 6, 2017**

The North Stonington Village Waterline Extension Project bid submittal due date has been postponed until May 15, 2017 at 12:00 noon.

The Board of Selectmen continue to work with the Connecticut Department of Transportation to redesign the Route 2 crossing of the waterline extension. Please check the Town's website for an addendum providing the new engineered drawings and any other changes to the bid specifications from the Town.

Shawn P. Murphy, First Selectman