



LEGAL NOTICE

TOWN OF NORTH STONINGTON AND BOARD OF EDUCATION
REQUEST FOR PROPOSALS FOR ROOFTOP SOLAR PHOTOVOLTAIC SYSTEMS
ON MUNICIPAL AND SCHOOL FACILITIES

RFP AMENDMENT #2

Dated March 7, 2019

Revisions to Table 2: Site Specific ZREC Information

Table 2 revisions reflect the status of the *New High / Middle School Addition* ZREC from **secured** to **To Be Secured by Awarded Proposer**. In addition, the value of the small ZRECs has been changed from **\$95 (Anticipated)** to **\$100.74 (Anticipated)** to reflect the new ZREC rates. These changes in ZREC values shall be considered when determining PPA rates. See updated table below with revised sections highlighted.

TABLE ON FOLLOWING PAGE

Table 2: Site Specific ZREC Information

	G.02	G.03	G.04	G.05	G.06
Site	New School / Middle School Addition	Emergency Services Building	North Stonington Elementary School	Old Wheeler School (Now Admin)	New High / Middle School Renovated Wing
ZREC Status	To Be Secured by Awarded Proposer	Secured	To Be Secured by Awarded Proposer	To Be Secured by Awarded Proposer	To Be Secured by Awarded Proposer
ZREC Size (kW-AC)	100	50	100 (Anticipated)	100 (Anticipated)	100 (Anticipated)
ZREC Type	Small	Small	Small (Anticipated)	Small (Anticipated)	Small (Anticipated)
ZREC Value	\$100.74 (Anticipated)	\$99.42	\$100.74 (Anticipated)	\$100.74 (Anticipated)	\$100.74 (Anticipated)
ZREC Delivery Term Start Date	April 1, 2019	April 1, 2019	Unsecured	Unsecured	Unsecured
Effective On-Peak Rate (\$/kWh)	\$0.10328	\$0.10328	\$0.10328	\$0.10328	\$0.10328
Construction Start Date	Summer 2019	Immediately	Spring 2020	Summer 2020	Summer 2020