

North Stonington - New Center for Emergency Services					8/4/2015					
Phase 2 Analysis of Base Bids and Deduct Alternates										
<u>Contractor</u>	<u>Base Bid</u>	<u>Deduct Alternate #1</u>	<u>Deduct Alternate #2</u>	<u>Deduct Alternate #3</u>	<u>BID FORM</u>	<u>BID BOND</u>	<u>ADD. #1</u>	<u>ADD. #2</u>	<u>ADD. #3</u>	<u>ADD. #4</u>
Bidder -Montagno Construction Inc	\$ 5,805,000.00	\$ 44,880.00	\$ 85,930.00	\$ 169,650.00	x	x	x	x	x	x
Result of Base Bid-Deduct Alt #1		\$ 5,760,120.00								
Result of Base Bid-Deduct Alt #2 and #1			\$ 5,674,190.00							
Result of Base Bid-Deduct Alt #3 and # 2 and #1				\$ 5,504,540.00						
Bidder -The Nutmeg Compies, Inc	\$ 5,440,000.00	\$ 28,000.00	\$ 58,000.00	\$ 90,000.00	x	x	x	x	x	x
Result of Base Bid-Deduct Alt #1		\$ 5,412,000.00								
Result of Base Bid-Deduct Alt #2 and #1			\$ 5,354,000.00							
Result of Base Bid-Deduct Alt #3 and # 2 and #1				\$ 5,264,000.00						
Bidder -Garsan Construction Inc	\$ 6,600,000.00	\$ 34,800.00	\$ 57,840.00	\$ 85,187.00	x	x	x	x	x	x
Result of Base Bid-Deduct Alt #1		\$ 6,565,200.00								
Result of Base Bid-Deduct Alt #2 and #1			\$ 6,507,360.00							
Result of Base Bid-Deduct Alt #3 and # 2 and #1				\$ 6,422,173.00						
Bidder -LaRosa Building Group, LLC	\$ 5,691,000.00	\$ 62,000.00	\$ 46,000.00	\$ 129,000.00	x	x	x	x	x	x
Result of Base Bid-Deduct Alt #1		\$ 5,629,000.00								
Result of Base Bid-Deduct Alt #2 and #1			\$ 5,583,000.00							
Result of Base Bid-Deduct Alt #3 and # 2 and #1				\$ 5,454,000.00						
Bidder -W.J. Mountford Co.	\$ 5,774,000.00	\$ 31,000.00	\$ 73,000.00	\$ 113,000.00	x	x	x	x	x	x
Result of Base Bid-Deduct Alt #1		\$ 5,743,000.00								
Result of Base Bid-Deduct Alt #2 and #1			\$ 5,670,000.00							
Result of Base Bid-Deduct Alt #3 and # 2 and #1				\$ 5,557,000.00						